

Work Type Summary

Group 1st By:	(None)	Group 2nd By:	
Start Date:	(All)	End Date:	
Date Range:	(Custom)	Primary Customer:	
Status:	(All)	Estimator:	
Estimate Type:	(All)	Division:	
Bid As:	(All)	Work Type:	
Last Population Run On: 9/9/2019 4:31 PM			

Work Type	Total Man Hours	Total Crew Days	Total Overall Cost
Aggregates	0.00	0.00	\$180,203.33
Asphalt	20,422.40	188.04	\$10,636,975.08
Clearing & Grubbing	4,630.00	77.17	\$248,374.83
Concrete	855,197.47	16,212.47	\$276,594,891.31
Conduit	428,641.22	14,275.71	\$31,731,829.63
Demolition	293,666.39	5,001.11	\$22,110,290.98
Drilling	386,475.00	4,294.17	\$44,258,529.62
Earthwork	1,815,227.73	34,508.47	\$180,268,731.05
Erosion Control	8,030.09	260.49	\$8,289,889.89
Excavation	3,717.86	62.36	\$447,385.01
Grading	3,333.33	66.67	\$194,568.63
Guardrail	187.50	3.75	\$519,729,549.85
Horizontal Drilling	144.82	2.46	\$62,932.81
Paving	494,579.23	3,981.47	\$240,303,645.21
Pipe	10,065,639.26	201,469.21	\$1,135,211,534.20
Sewer	3,629.70	90.65	\$438,487.72
Sitework	4,725.00	78.75	\$245,827.46
Storm Sewer	121.67	2.43	\$12,382.88
Utility	6,211.60	120.38	\$1,160,592.40
Total:	14,394,580.26	280,695.76	\$2,472,126,621.88

(None)
 (All)
 (All)
 (All)
 (All)
 Aggregates, Asphalt, Clearing & Grubbing,
 Concrete, Conduit, Demolition, Drilling,
 Earthwork, Erosion Control, Excavation,
 Grading, Guardrail, Horizontal Drilling, Paving,
 Pipe, Sewer, Sitework, Storm Sewer, Utility

Total Bid Price	Total Markup	MU%
\$189,040.00	\$8,836.67	4.90 %
\$6,750,373.50	(\$3,886,601.58)	-36.54 %
\$286,998.42	\$38,623.59	15.55 %
\$16,819,286.29	(\$259,775,605.02)	-93.92 %
\$261,908.00	(\$31,469,921.63)	-99.17 %
\$561,690.00	(\$21,548,600.98)	-97.46 %
\$306,517.50	(\$43,952,012.12)	-99.31 %
\$420,253,809.60	\$239,985,078.55	133.13 %
\$1,541,410.80	(\$6,748,479.09)	-81.41 %
\$539,390.00	\$92,004.99	20.57 %
\$240,300.00	\$45,731.37	23.50 %
\$1,560,827.45	(\$518,168,722.40)	-99.70 %
\$55,428.55	(\$7,504.26)	-11.92 %
\$52,124,412.50	(\$188,179,232.71)	-78.31 %
\$14,343,367.38	(\$1,120,868,166.82)	-98.74 %
\$535,600.00	\$97,112.28	22.15 %
\$419,202.25	\$173,374.79	70.53 %
\$14,588.27	\$2,205.39	17.81 %
\$1,188,620.00	\$28,027.60	2.41 %
\$517,992,770.51	(\$1,954,133,851.37)	-79.05 %