



SOFTWARE

B2W Software, Inc.
 Martingale Wharf
 99 Bow Street, Suite 500
 Portsmouth, NH 03801

SAMPLE REPORT

Material Detail by Item

Project Name: NH DOT Improvements Of Rt 93, Concord	Customer: NH Department Of Transportation
Job Number: 2011-101	Billing Address: 211 Hazen Drive
Bid As: General Contractor	Concord, NH
Estimator: Bob Thompson	Phone: (603) 555-7800
Project Address:	Contact: Josef Kowalski
Completion Date: 9/30/2011	

Material Detail

Description	Material ID Man. Part #	Quantity w/ Waste	UM	Average Base Cost	Avg. Tax %	Average Trucking	Average RFQ Adj.	Average Unit Cost	Total Cost
12" R.C. PIPE, 2000D	PIPE12	5,500.00	LF	\$9.25	5.00%	\$0.00	\$0.00	\$9.71	\$53,418.75
603.00212 - 12" R.C. PIPE, 2000D	PIPE12	5,500.00	LF	\$9.25	5.00%	\$0.00	\$0.00	\$9.71	\$53,418.75
2 X 4 Lay In Troffer	TROFF24	20.00	EACH	\$90.00	5.00%	\$0.00	\$0.00	\$94.50	\$1,890.00
501.1 - TEMPORARY BRIDGE	TROFF24	20.00	EACH	\$90.00	5.00%	\$0.00	\$0.00	\$94.50	\$1,890.00
Asphalt Surface - Leveling (ACME Crushed Stone)	ASL	5,000.00	TON	\$26.00	5.00%	\$4.00	\$0.00	\$31.30	\$156,500.00
411.1 - HOT BITUMINOUS CONCRETE LEVELING COURSE (ACME Crushed Stone)	ASL	5,000.00	TON	\$26.00	5.00%	\$4.00	\$0.00	\$31.30	\$156,500.00
Asphalt Surface (ACME Crushed Stone)	AS01	7,550.00	TON	\$22.95	5.00%	\$4.00	\$0.00	\$28.10	\$212,136.13
201.1 - CLEARING AND GRUBBING (F) (ACME Crushed Stone)	AS01	50.00	TON	\$22.95	5.00%	\$4.00	\$0.00	\$28.10	\$1,404.88
403.12 - HOT BITUMINOUS PAVEMENT, HAND METHOD (ACME Crushed Stone)	AS01	2,500.00	TON	\$22.95	5.00%	\$4.00	\$0.00	\$28.10	\$70,243.75
403.11 - HOT BITUMINOUS PAVEMENT, MACHINE METHOD (ACME Crushed Stone)	AS01	5,000.00	TON	\$22.95	5.00%	\$4.00	\$0.00	\$28.10	\$140,487.50

Description	Material ID Man. Part #	Quantity w/ Waste	UM	Average Base Cost	Avg. Tax %	Average Trucking	Average RFQ Adj.	Average Unit Cost	Total Cost
Ballast (Slate Materials) [46.00]	BLST	180.00	CY	\$0.00	0.00%	\$0.00	\$0.00	\$0.00	\$0.00
501.1 - TEMPORARY BRIDGE (Slate Materials) [46.00]	BLST	180.00	CY	\$0.00	0.00%	\$0.00	\$0.00	\$0.00	\$0.00
Class AA Concrete (Atlantic Materials)	CNCR TAA	280.00	CY	\$53.28	4.72%	\$0.00	\$3.03	\$55.80	\$15,622.98
501.1 - TEMPORARY BRIDGE (Atlantic Materials)	CNCR TAA	280.00	CY	\$53.28	4.72%	\$0.00	\$3.03	\$55.80	\$15,622.98
Concrete Saw Blade	CNRBLADE	44.00	EACH	\$120.00	5.00%	\$0.00	\$0.00	\$126.00	\$5,544.00
628.2 - SAWED BITUMINOUS PAVEMENT	CNRBLADE	24.00	EACH	\$120.00	5.00%	\$0.00	\$0.00	\$126.00	\$3,024.00
628.1 - SAWED CONCRETE PAVEMENT	CNRBLADE	20.00	EACH	\$120.00	5.00%	\$0.00	\$0.00	\$126.00	\$2,520.00
Cure - Interim (Newcastle Materials) [5.25]	CURE	200.00	GAL	\$0.00	0.00%	\$0.00	\$0.00	\$0.00	\$0.00
501.1 - TEMPORARY BRIDGE (Newcastle Materials) [5.25]	CURE	200.00	GAL	\$0.00	0.00%	\$0.00	\$0.00	\$0.00	\$0.00
Form Deck Styrofoam	DECKFRM	0.00	SF	\$0.00	0.00%	\$0.00	\$0.00	\$0.00	\$0.00
501.1 - TEMPORARY BRIDGE	DECKFRM	0.00	SF	\$0.00	0.00%	\$0.00	\$0.00	\$0.00	\$0.00
Form Lumber	FRMLMBR	0.00	LF	\$0.00	0.00%	\$0.00	\$0.00	\$0.00	\$0.00
501.1 - TEMPORARY BRIDGE	FRMLMBR	0.00	LF	\$0.00	0.00%	\$0.00	\$0.00	\$0.00	\$0.00
Metal Deck Form Materials	MTLDECK	0.00	SF	\$0.00	0.00%	\$0.00	\$0.00	\$0.00	\$0.00
501.1 - TEMPORARY BRIDGE	MTLDECK	0.00	SF	\$0.00	0.00%	\$0.00	\$0.00	\$0.00	\$0.00
Total:									\$445,111.85