

Estimate Totals Summary

Group 1st By:	(None)	Group 2nd By:	(None)
Start Date:	(All)	End Date:	(All)
Date Range:	(Custom)	Customer:	(All)
Status:	Lost, Won	Estimator:	(All)
Estimate Type:	(All)	Division:	(All)
Bid As:	(All)	Last Population Run On:	7/5/2017 12:01 PM

Bid Date	Estimate Title	Total Overall Cost	Total Bid Price	Markup %	Margin %
11/20/2015	Falmouth Plaza	\$168,423.74	\$235,320.03	39.72 %	28.43 %
11/9/2015	Harrows Bend	\$172,851.67	\$229,441.51	32.74 %	24.66 %
10/26/2015	Brookline Economic Development	\$12,187,061.25	\$14,744,626.40	20.99 %	17.35 %
10/26/2015	Copy of Brookline Economic Development	\$649,520.40	\$778,017.80	19.78 %	16.52 %
10/13/2015	Winslow Area Redevelopment	\$168,283.41	\$223,617.21	32.88 %	24.74 %
7/22/2015	I - 70 Stapleton Project	\$327,801.54	\$362,926.41	10.72 %	9.68 %
5/21/2015	NH DOT Rt. 101 Extension Epping	\$217,283.81	\$275,964.00	27.01 %	21.26 %
5/4/2015	Cheshire Grounds Improvements	\$601,866.65	\$664,841.70	10.46 %	9.47 %
11/28/2014	Olympia Redevelopment	\$634,958.90	\$749,253.15	18.00 %	15.25 %
11/26/2014	Mount Wachusett Upgrade	\$91,220.34	\$114,457.05	25.47 %	20.30 %
11/26/2014	Regional Expansion Project 1	\$2,123,725.51	\$2,523,071.80	18.80 %	15.83 %
11/13/2014	Buffalo Bypass Upgrade	\$1,214,841.50	\$1,541,801.24	26.91 %	21.21 %
11/12/2014	Galveston Project	\$256,610.87	\$304,879.38	18.81 %	15.83 %
11/11/2014	Seattle Rover Park Upgrade	\$890,833.29	\$1,104,666.91	24.00 %	19.36 %
11/4/2014	Tempe Square Redevelopment	\$868,986.25	\$1,022,938.28	17.72 %	15.05 %
11/1/2014	Lindhorst Property Development Plan	\$2,545,070.37	\$2,977,149.38	16.98 %	14.51 %
10/17/2014	Pease Tradeport Runway Improvement	\$1,122,805.02	\$1,428,300.00	27.21 %	21.39 %
10/14/2014	Houston To Canal Street	\$75,046.77	\$94,179.28	25.49 %	20.31 %
10/14/2014	Houston To Canal Street - Rev 1	\$75,046.77	\$94,179.28	25.49 %	20.31 %
10/3/2014	Sewer Line Replacement	\$489,780.60	\$609,780.00	24.50 %	19.68 %
9/18/2014	Rt 2 Upgrade (Leominster)	\$1,743,129.23	\$2,071,077.60	18.81 %	15.83 %
9/8/2014	Railway Installation	\$550,031.32	\$643,100.00	16.92 %	14.47 %
8/26/2014	Langdon Extension	\$956,363.33	\$1,136,256.80	18.81 %	15.83 %
8/4/2014	Dallas Hills Redevelopment	\$1,645,341.24	\$401,180.10	-75.62 %	-310.13 %
6/10/2012	Grand Isle Redev	\$162,700.86	\$198,754.63	22.16 %	18.14 %
5/28/2012	Provo Street Upgrade	\$162,636.09	\$193,208.56	18.80 %	15.82 %
3/12/2012	Denver Project	\$926,600.44	\$190,319.07	-79.46 %	-386.87 %
3/4/2012	Federal Building, Avant Street	\$91,584.21	\$108,852.42	18.86 %	15.86 %

Bid Date	Estimate Title	Total Overall Cost	Total Bid Price	Markup %	Margin %
9/5/2011	GDOT Improvements To 285 (Embry Hills)	\$606,099.77	\$690,209.69	13.88 %	12.19 %
9/5/2011	GDOT Improvements To RT20, Winston	\$560,865.83	\$682,900.00	21.76 %	17.87 %
9/1/2011	Mobile Expansion Project	\$334,399.36	\$334,409.55	0.00 %	0.00 %
8/9/2011	Brampton Road Improvements	\$1,271,078.09	\$1,510,184.40	18.81 %	15.83 %
6/20/2011	Randall Corporation	\$1,544,536.27	\$1,827,204.85	18.30 %	15.47 %
6/17/2011	Marlow Hill Re-Development	\$1,658,533.32	\$1,916,182.12	15.53 %	13.45 %
6/17/2011	Monadnock Valley Improvement	\$2,366,021.42	\$2,033,012.76	-14.07 %	-16.38 %
6/17/2011	RFQ Example	\$2,747,188.40	\$3,308,793.67	20.44 %	16.97 %
6/17/2011	Summit Paving Example	\$124,105.82	\$2,475,000.00	1,894.27 %	94.99 %
6/6/2011	Marlow Additional Work	\$2,548,362.03	\$2,809,085.09	10.23 %	9.28 %
5/27/2011	BD Estimate	\$5,602,519,784.21	\$6,712,120,770.36	19.81 %	16.53 %
5/27/2011	DOT Epping Traffic Circle	\$1,915,686.51	\$2,260,105.64	17.98 %	15.24 %
5/27/2011	NH DOT Fairgrounds	\$296,121.13	\$367,005.00	23.94 %	19.31 %
5/27/2011	NH DOT Improvements Of Rt 93, Concord	\$1,831,928.20	\$2,159,874.46	17.90 %	15.18 %
5/3/2011	ONE Sample Export - Bridge (One To Many)	\$1,672,130.94	\$1,961,750.91	17.32 %	14.76 %
3/14/2011	Smithfield Redevelopment Project	\$1,372,764.48	\$1,674,034.58	21.95 %	18.00 %
3/14/2011	Winthrop Project (Many To One)	\$1,387,181.40	\$1,676,532.00	20.86 %	17.26 %
6/25/2010	Street Resurfacing	\$746,159.43	\$983,200.00	31.77 %	24.11 %
5/28/2010	Elm Street Bridge Improvements, Manchester	\$191,928.47	\$234,152.73	22.00 %	18.03 %
1/25/2010	Ridgement Subdivision Estimate	\$234,443.47	\$291,952.25	24.53 %	19.70 %
	Acorn Street	\$29,484.47	\$32,881.99	11.52 %	10.33 %
	B2W Sample Export Job (Consolidating Accounts)	\$6,132,259.62	\$7,354,250.20	19.93 %	16.62 %
	Copy (2) of B2W Sample Export Job (Consolidating Accounts)	\$6,132,259.62	\$7,354,250.20	19.93 %	16.62 %
	Fox Hill Development Job	\$8,870,694.88	\$10,591,661.20	19.40 %	16.25 %
	Fox Hill Development Job - CO#1	(\$70,713.39)	(\$83,658.80)	18.31 %	15.47 %