

Win-Loss History

Group 1st By:	(None)	Group 2nd By:	(None)
Start Date:	(All)	End Date:	(All)
Date Range:	(Custom)	Primary Customer:	(All)
Estimate Type:	(All)	Estimator:	(All)
Bid As:	(All)	Division:	Division III
Win Status:	Won	Last Population Run On:	9/9/2019 4:23 PM
Loss Status:	Lost		

Estimate Title	Bid Result			Total Bid Price w/ Tax			Markup	
	Won	Lost	Win %	Dollars Won	Dollars Lost	Win %	Markup Won	Win MU %
Elm Street Bridge Improvements, Manchester	✓			\$234,152.73			\$42,224.26	22.00 %
Marlow Additional Work	✓			\$2,809,085.09			\$260,723.06	10.23 %
NH DOT Rt. 101 Extension Epping		✓			\$275,964.00			
Pease Tradeport Runway Improvement		✓			\$1,428,300.00			
Railway Installation	✓			\$1,336,250.00			\$197,542.76	17.35 %
Ridgement Subdivision Estimate	✓			\$779,862.25			\$165,072.89	26.85 %
Sewer Line Repair		✓			\$779,920.01			
Sewer Line Replacement	✓			\$690,620.00			\$120,006.95	21.03 %
Street Resurfacing		✓			\$983,200.00			
Wal Mart		✓			\$90,600.00			
Total:	5	5	50.00 %	\$5,849,970.07	\$3,557,984.01	62.18 %	\$785,569.92	15.51 %

ip	
Markup Lost	Lost MU %
\$58,680.19	27.01 %
\$305,494.98	27.21 %
\$6,998.23	0.91 %
\$237,040.57	31.77 %
\$23,681.28	35.39 %
\$631,895.26	21.60 %